



**PEAK
DISTRICT
NATIONAL
PARK**



in partnership with

**Environment
Agency**

Dove Headwaters Project

Invitation to Tender

14th December 2020



Introduction

Working with the Environment Agency (EA) the Peak District National Park Authority (PDNPA) is inviting tenders for a package of projects to improve hydrological function in the Dove Headwaters.

The package of projects comprises:

1. Bareleg hydrological restoration
2. Merryton Low post-fire moorland restoration
3. Middle Hills hydrological survey

The available funding is limited and the ideal timescale for completion of works is 31 March 2021; however, there is contingency timing built into the contract if delays should occur (e.g. due to poor weather conditions).

Tenderers are invited to bid for any or all parts of the tender.

If the total of the winning tender exceeds the budget available, the PDNPA reserves the right to let a contract up to the maximum funds available, and commits to work with partners to secure any further funding to complete the works in the immediate future.

Documents included in this Invitation to Tender:

Section 1:

1. Bareleg hydrological restoration brief
 - 1.1. Bareleg location map
 - 1.2. Bareleg habitat map
 - 1.3. Bareleg archaeological features map
2. Merryton Low post-fire moorland restoration brief
 - 2.1. Merryton Low location map
 - 2.2. Merryton Low habitat map
 - 2.3. Merryton Low archaeological features map
3. Middle Hills hydrological survey brief
 - 3.1. Middle Hills location map
 - 3.2. Middle Hills habitat map
 - 3.3. Middle Hills archaeological features map

- Section 2. Instructions on submitting a tender
- Appendix 3. Form of Tender
- Appendix 4. Tender return
- Appendix 5. Hazards associated with the works
- Appendix 6. Tender Questionnaire
- Appendix 7. Non-collusive Tendering Certificate
- Appendix 8. Scoring methodology
- Appendix 9. Form of Contract
- Appendix 10. Conditions